
 

 

NEW SISKIYOU COUNTY SHERIFF’S DEPARTMENT 

AB900 JAIL PROJECT 

269 Sharps Road, Yreka, CA 96097 

 
RFQ Addendum #1 
Issued April 4, 2019 

 
 
 
THIS ADDENDUM MODIFIES THE REQUEST FOR QUALIFICATION DOCUMENTS 

ISSUED ON MARCH 26, 2019, WITH AMENDMENTS AND ADDITIONS NOTED BELOW. 

THE FOLLOWING CHANGES SHALL BE INCORPORATED INTO AND SUPERSEDE 
AND/OR SUPPLEMENT THE RFQ DOCUMENTS WHEREVER THEY AND THE 
ADDENDUM CONFLICT.   
 
 
1. Clarification Question #1:  Can a list of contractors responding to the RFQ be provided to 

potential subcontractors? 
 
1.1. Answer #1:  Refer to the attached RFQ Responders List. 

 
2. Clarification Question #2:  In review of the RFQ documents, we noticed Geotechnical 

Engineering would be performed through contract with the County. Has the geotechnical 
engineering investigation and report been completed for this project, or will a separate 
RFP/RFQ be posted for those services? 
 
2.1. Answer #2:  A preliminary Geotechnical Report for the project site has already been 

completed.  If any additional geotechnical analysis is required for the project, the 
County will solicit engineering services separately. 

 
3. Clarification Question #3:  Is this for the prime / general, or for subs also? 

 
3.1. Answer #3:  The RFQ is requesting Statement of Qualifications from Design-Build 

teams (DBE), which include the general contractor and the architect of record. 
Subcontractors and/or consultants are not included in this RFQ. 

 




